

## ADDENDUM 01

### RFB: UKZN-RFS 01/2025R – THE HIRAX TELESCOPE ARRAY SWARTFONTEIN SITE DEVELOPMENT – FIBRE INSTALLATION.

#### Addendum 1

This addendum is to confirm that the bidder received the following updated pages in the tender document:

**NB: THIS ADDENDUM HAS TWO PAGES**

DESCRIPTION	CHANGE
Updated Page 59 of 99	<p>T2.18 PRELIMINARY PROGRAMME</p> <p>The durations of the contract is six weeks including all public holidays and the annual builder's holidays/</p> <p>The anticipated contract start date is 27 October 2025 (site handover after RFI Compliance. Time to achieve practical completion is 6 weeks including South African statutory holidays.</p> <p>From the date of receipt of award letter to site handover, one month is allowed for RFI Compliance, Security Screening, Medicals and RFI Control Plan to be completed.</p> <p>For the purpose of evaluating this bid, the tenderer is to assume the start date to be 27<sup>th</sup> October 2025.</p>
Updated Page 62 of 99	<p>FR.114 Installation</p> <p>It shall be possible to install the fibre (complete the fibre reticulation) within a period of <b>6 weeks</b>, provided the supporting civil works (trenching, underground volumes) has been completed.</p>
Updated Page 77 of 99	<p>Clause 1.1.1.14</p> <p>The time for achieving Practical Completion is <b>6 (Six) weeks</b>, including all statutory South African holidays and weekends.</p>

**Query received on the briefing session**

Can a Letter of intent be submitted as proof of tenderers financial standing?

**Response**

No, Letter of intent will **not** qualify as proof of tenders financial standing

**This Addendum will be issued along the briefing session presentation**

\_\_\_\_\_  
**COMPANY NAME**

\_\_\_\_\_  
**AUTHORISED SIGNATURE**

\_\_\_\_\_  
**DATE**

\_\_\_\_\_  
**PRINT NAME**

**All tenderers to acknowledge receipt of the addendum. The addendum must be returned back together with the submission documents on the closing date. Failure to do so may result in disqualification of your bid.**